DATE: JULY 12, 2006
TO: ALL INTERESTED PARTIES

RE: M. V. KALEETAN DRYDOCKING
CONTRACT 00-7183

ADDENDUM NO. 1

This is to inform you of the following updates and changes to the Invitation For Bids (IFB)
for the above-referenced project:

BIDDER INFORMATION
SPECIFICATIONS

Attached hereto and incorporated herein are revisions to the IFB Schedule, the Special
Provisions and the Technical Specification documents.

QUESTIONS AND ANSWERS

Attached hereto and incorporated herein are three (3) Questions and Answers regarding the
IFB Bidder Information document.

All other terms and conditions remain unchanged. All bidders will be required to
acknowledge receipt of this Addendum on the Bid Form. All Addenda will become a part of
the Contract.

Sincerely,

Eileen Parks

Contracts Coordinator
Attachment
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ATTACHMENT TO
ADDENDUM NO. 1

BIDDER INFORMATION

IFB SCHEDULE

The IFB Schedule has been revised to incorporate a alternate work period to the IFB Bid
Vessel Delivery and Redelivery Dates (see below). All other IFB event dates, remain
unchanged. A revised IFB Schedule is attached hereto and incorporated herein. The revised
Schedule replaces the Schedule issued in the original IFB.

BIDDER INSTRUCTIONS

INTRODUCTION
Section 1

Page 1, line 19. WSF will allow an alternate work period for this Contract. Therefore, revise
the final sentence of the paragraph to read as follows:

“All of the work must be performed within Puget Sound, Washington during either of

the following periods, at the Contractor’s choice: September 18 — October 6, 2006; or
October 2 — 20, 2006.”

SPECIFICATIONS
SPECIAL PROVISIONS

CONTRACT WORK SCHEDULE
Section 2

Page 1, lines 32-33. To conform to the revision to the IFB Bidder Instructions in this IFB
Addendum, revise the Delivery and Redelivery dates to read as follows:

Option 1 Option 2
Delivery Date — September 18, 2006 Delivery Date — October 6, 2006
Redelivery Date — October 2, 2006 Redelivery Date — October 20, 2006

The Contractor may select either of the above Options.
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TECHNICAL SPECIFICATIONS
TABLE OF CONTENTS

Page (ii)
After Item “21”, add the following new Item *“22”.

“22. SECURITY MODIFICATIONS”
{SECURITY}

Attached hereto and incorporated herein is a revised Table of Contents, adding new Item No.
22 (see below). The revised Table of Contents replaces and supersedes the Table of Contents
in the original IFB package.

STEEL REPAIRS
Item No. 21

Page 11, line 29. Paragraph A.

After the word “inserts.”, insert the following new text:
“There will be one (1) insert on the inboard casing, outboard casing and ladderway
overhead for a total of three (3). Carefully note interferences and restore these upon
completion of repairs. These may include curbing, insulation and bulkhead
sheathing.”

Page 11, line 30. After the word “plate.”, revise the second sentence to read as follows:

“The stiffeners shall be 2” by 2” T’s of 10.2 pound A-36 steel to match the existing
shapes .”

SECURITY MODIFICATIONS
Item No. 22

Page 12, line 11. After Item 21, add the following new Item No. 22:

“22. SECURITY MODIFICATIONS
{SECURITY}

“A. Install a WSF furnished marine air cooled air conditioner on the Texas
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Deck above the electronics equipment room housing the security
equipment. Fabricate a 5” by 4” angle foundation and template bolt
holes from the equipment. Use 316 SS mounting hardware.

B. Duct the inlet and outlet into the space using a 8” by 15” by 5 %" LG
Type J terminal with %2 mesh screen for inlet and type K for exhaust.
The ducting from the unit to deck penetration shall be insulated. The
deck shall be penetrated using deck spools with flanges. Install new
M-7 cable from AC Unit to the electronic room for the thermostat.

C. Power for the new AC unit shall come from Power Panel P2 in the
Food Preparation Area in the Upper Passenger Deck using existing
wireways from breaker 14P2 using LSTSGU-4.

D. Modify the foundations for the IR camera on the front of the No. 1 and
No. 2 cabin ends to accept an WSF furnished IR IHluminator. Install a
terminal box at the Illuminator and install a cable run using VD326
(D4) cable from each terminal box to the square duct located in the
electronic equipment room. Allow 20 in the electronic room for final
connections.  Final terminations will be by a WSF furnished
Contractor. Ultilize existing wireways and penetrations.

E. Install additional fluorescent light fixture (Mariteam GUN-1002) with
foundation in electronic equipment room at location designated by
WSF Inspector. Connect to existing fluorescent light fixtures using
LSTSGU-4 electrical cable. Install wireway’s as required.

BID FORM

Pages 3 — 5. The Bid Form has been revised to: (i) incorporate a new Item “22, Security
Modifications”; (ii) add a section for the bidder to designate which drydock period it has
chosen to perform the Contract work; and (iii) revise the Unit designation for Unit Price
Items (1), (m) and (n) to read “LB”.

Attached hereto and incorporated herein are: a revised page 3 (for all planholders); and a
revised Bid Form (for prequalified bidders only) incorporating such revisions. The revised
Bid form supersedes and replaces the IFB Bid Form issued in the original IFB package.
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WASHINGTON STATE FERRIES

M. V. KALEETAN DRYDOCKING

CONTRACT NO. 00-7183

IFB SCHEDULE

(Revised 7/12/06)
DATE ITEM
6/29 - 7/13 Advertising Summary:

- The Seattle Daily Journal of Commerce
- Diversity News

7120 Bids Due

7120 - 21 Bid Evaluation

7124 Award Recommendation

7125 Award

817 Signed Contract and Contract Security Due

8/8 Commencement of Contract

9/18 Delivery of Vessel  (option 1)

10/6 Redelivery of Vessel (option 1)
OR

10/2 Delivery of Vessel  (option 2)

10/20 Redelivery of Vessel (option 2)

NOTE: This IFB Schedule is subject to change during the IFB process.

M.V. KALEETAN DRYDOCKING ADDENDUM 1
G:\PWC\VESSEL\ FY06\7183 ATTACHMENT Page 4



ITEM | ESTIMATED ITEMS AMOUNT
NO. QUANTITY $ DOLLARS CTS

15. [LUMP SUM |CAPASTIC REPAIRS

16. [LUMP SUM |APPLICATION OF DURAFLAKE

17. [LUMP SUM |AUDIO GAUGE HULL

18. [LUMP SUM |REPLACE NO.1 INNER SHAFT SEAL

INSTALL TREATMENT TANK COVER
19. |LUMP SUM |FLANGES

20. |LUMP SUM |SEA VALVE INSPECTION

21. |LUMP SUM |STEEL REPAIRS

22 |LUMP SUM |SECURITY MODIFICATIONS

TOTAL BID PRICE $

ALTERNATE DELIVERY AND REDELIVERY DATES

(Check One)

Option 1 Option 2
Delivery Date — September 18, 2006 Delivery Date — October 6, 2006
Redelivery Date — October 2, 2006 Redelivery Date — October 20, 2006
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QUESTION AND ANSWER

1. Q. Will the State consider moving the drydocking date of September 18, 2006 to
October 2, 2006 to allow competitive bidding to take place or will this bid
remain sole source?

A. WSF has established an alternate work period for this Contract. Please see
revisions to the IFB Schedule, Bidder Instructions, Special Provisions and Bid
Form in this IFB Addendum.

2. Q. [IFB Technical Specifications, Item No. 21, Steel Repairs]
1. Please supply an attachment with a sketch of the new steel repairs.
2. Will interference, such as curbing, door, insulation and sheathing need

to be removed for repairs or should just the steel and paint be priced?

A. 1. There is no sketch for the new steel repairs.
2. Please see the revisions to the IFB Technical Specifications in this IFB
Addendum.
3. Q. [IFB Technical Specifications, Item No. 21, Steel Repairs]
1. Item states to replace 60 square feet of 10.2 pound plate. How many

individual inserts do the 60 square feet encompass? How many and
what length are the stiffeners?

A. Please see the revisions to the IFB Technical Specifications in this IFB
Addendum.
(END)
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